

**CITY OF LIMA
CSO CONTROL
POST-CONSTRUCTION MONITORING
BID TAB**

**ADS
340 The Bridge Street
Suite 204
Huntsville, AL 35806**

**Burgess and Niple
5085 Reed Road
Columbus, OH 43220**

**AECOM
1300 E. 9th Street
Suite 500
Cleveland, OH 44114**

| REF. NO. | PIPE SIZE | QTY. | UNIT | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
|---------------------------------------|----------------------------|------|-------|--------------|----------------------|--------------|----------------------|--------------|----------------------|
| Table 1 - 12 Month Monitoring Program | | | | | | | | | |
| 1 | 15" @ 13 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 2 | 18" @ 15 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 3 | 30" @ 14.5 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 4 | 30" @ 12 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 5 | 36" @ 9.5 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 6 | 36" @ 5ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 33,000.00 | \$ 33,000.00 | \$ 39,034.71 | \$ 39,034.71 |
| 7 | 60" @ 18 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 8 | 72" @ 13 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 9 | 72" @ 21 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 10 | 78" @ 22.5 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 11 | 78" @ 13.5 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 12 | 78" @ 18 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 13 | 84" @ 10 ft. Depth | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| 14 | 126" x 78" Arch | 1 | YEAR | \$ 14,235.00 | \$ 14,235.00 | \$ 43,200.00 | \$ 43,200.00 | \$ 39,034.71 | \$ 39,034.71 |
| Table 1 Total | | | | | \$ 199,290.00 | | \$ 543,600.00 | | \$ 546,485.94 |
| Table 2 - 4 Month Monitoring Program | | | | | | | | | |
| 1 | 30" @ 14 ft. Depth | 4 | MONTH | \$ 1,530.00 | \$ 6,120.00 | \$ 3,300.00 | \$ 13,200.00 | \$ 3,855.07 | \$ 15,420.28 |
| 2 | 12" @ 12.5 ft. Depth | 4 | MONTH | \$ 1,530.00 | \$ 6,120.00 | \$ 3,300.00 | \$ 13,200.00 | \$ 3,855.07 | \$ 15,420.28 |
| 3 | 18" @ 14 ft. Depth | 4 | MONTH | \$ 1,530.00 | \$ 6,120.00 | \$ 3,300.00 | \$ 13,200.00 | \$ 3,855.07 | \$ 15,420.28 |
| 4 | 32" x 38" @ 21.5 ft. Depth | 4 | MONTH | \$ 1,530.00 | \$ 6,120.00 | \$ 3,300.00 | \$ 13,200.00 | \$ 3,855.07 | \$ 15,420.28 |
| 5 | 60" @ 14 ft. Depth | 4 | MONTH | \$ 1,530.00 | \$ 6,120.00 | \$ 3,300.00 | \$ 13,200.00 | \$ 3,855.07 | \$ 15,420.28 |
| 6 | N/A @ 6 ft. Depth | 4 | MONTH | \$ 1,187.50 | \$ 4,750.00 | \$ 2,750.00 | \$ 11,000.00 | \$ 2,750.00 | \$ 11,000.00 |
| 7 | N/A @ 6 ft. Depth | 4 | MONTH | \$ 1,187.50 | \$ 4,750.00 | \$ 2,750.00 | \$ 11,000.00 | \$ 2,750.00 | \$ 11,000.00 |
| Table 2 Total | | | | | \$ 40,100.00 | | \$ 88,000.00 | | \$ 99,101.40 |
| TOTAL | | | | | \$239,390.00 | | \$631,600.00 | | \$645,587.34 |
| Table 2 - Monthly Extension | | | | | | | | | |
| 1 | 30" @ 14 ft. Depth | 1 | MONTH | \$ 1,100.00 | \$ 1,100.00 | \$ 3,300.00 | \$ 3,300.00 | \$ 3,000.00 | \$ 3,000.00 |
| 2 | 12" @ 12.5 ft. Depth | 1 | MONTH | \$ 1,100.00 | \$ 1,100.00 | \$ 3,300.00 | \$ 3,300.00 | \$ 3,000.00 | \$ 3,000.00 |
| 3 | 18" @ 14 ft. Depth | 1 | MONTH | \$ 1,100.00 | \$ 1,100.00 | \$ 3,300.00 | \$ 3,300.00 | \$ 3,000.00 | \$ 3,000.00 |
| 4 | 32" x 38" @ 21.5 ft. Depth | 1 | MONTH | \$ 1,100.00 | \$ 1,100.00 | \$ 3,300.00 | \$ 3,300.00 | \$ 3,000.00 | \$ 3,000.00 |
| 5 | 60" @ 14 ft. Depth | 1 | MONTH | \$ 1,100.00 | \$ 1,100.00 | \$ 3,300.00 | \$ 3,300.00 | \$ 3,000.00 | \$ 3,000.00 |
| 6 | N/A @ 6 ft. Depth | 1 | MONTH | \$ 950.00 | \$ 950.00 | \$ 2,750.00 | \$ 2,750.00 | \$ 2,000.00 | \$ 2,000.00 |
| 7 | N/A @ 6 ft. Depth | 1 | MONTH | \$ 950.00 | \$ 950.00 | \$ 2,750.00 | \$ 2,750.00 | \$ 2,000.00 | \$ 2,000.00 |
| Monthly Extension | | | | | \$ 7,400.00 | | \$ 22,000.00 | | \$ 19,000.00 |